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DVBE PRIME CONTRACTOR CERTIFICATION *

Bid Item Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE * Certification No.)
Lo,z Letrn ComPrimcs Pors M&LLALD Laisoemuf D25 40 —
Tl
27-34 (peawe)  + Evurimy + :
Mg A T14-185-5394
(enr & 17467284
Names of first tier DVBE subcontractors and their items of work listed must $ Z5; &20 ~
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 5,05 %
Identify second and lower tier subcontractors on this form. 2
N
1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with
Department of General Services (DVBE prime contractors are credited with 100 percent DVBE
participation and need not complete the above table). Q 4'4-1‘6
2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the Signitdre of Bidder Date

planned location of work to be performed, of item to be performed or supplied by DVBE.

NS-L24-T352

Submit to: {Area Code) Telephone Number
e A
OFFICE ENGINEER cmﬁlo‘"o . o ho
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to

Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,



ﬂ MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W. Southern Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974-1753 Quote No: GR-2113
E-MAIL: GARY@MALLARDINC.COM

Agency: Caltrans Addenda Noted:
DIR Number: 1000007027
Project:  Contract 06-056004 - Polyster Concrete, Expansion Dam Estimator: Gary Rivers
Joint Seal and Remove Chip Seal Email Address: gary@mallardinc.com
Bid Date: 3/30/2016 Cell Phone  714-785-5394
Item Item Description Quantity Unit Unit Price Extended Price
$-
1 Lead Compliance Plan (For Non Hazardous Stripe Removals) 1 LS $ 2,000.00 $ 2,000.00
10 Remove Thermoplastic Traffic Stripe 1,260 LF $2.00 $2,520.00
11 Remove Thermoplastic Pavement Marking 190 SF $5.00 $ 950.00
12 Remove Pavement Marker 60| EA $1.00 $ 60.00
27 4" Thermoplastic Traffic Stripe 3,630 LF $2.00 $ 7,260.00
28 8" Thermoplastic Traffic Stripe 230 LF $3.00 $ 690.00
29 8" Thermoplastic Traffic Stripe (Broken 12-3) 600 LF $3.00 $ 1,800.00
30 Thermoplastic Pavement Marking 190 SF $5.00 $950.00
31 4" Thermoplastic Traffic Stripe (Broken 36-12) 2,810 LF $1.00 $2,810.00
32 4" Thermoplastic Traffic Stripe (Broken 17-7) 810 LF $1.00 $810.00
33 Pavement Marker (Retroreflective) 210 EA $4.00 $ 840.00
34 Mobilization 1 LS $5,000.00 $ 5,000.00
&.
Excludes Traffic Control for Mallard Forces. A total of 3 Shifts $-
will be required to complete the above stated line items $
$
Excludes Removal of Curing Compound $
$
$
&
$.
$-
$
$
BID TOTAL: $ 25,690.00

Project Terms & Conditions:

A. A minimum of 15 working days prior notification is required for each move- in. Mallard Const. will not be impacted by Liquidated
Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.
General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping
Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [No],
Temp tab removal [No], Post “No Parking” Signs [No], Curb Painting [No], Channelizers [No]

C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA

Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: $3,950.00 EA

D. No Traffic control is included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.

E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared
accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.

. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

Prime Contractor to provide disposal

If Dump Site can't be provided, then ple g cost tc e 0 e $500.00 EA




H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions
NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor’s right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous
work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this

Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases

orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

| hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: Print Name:

Company: Position:




BidSync: The State of California: MALLARD CONSTRUCTION INC

Department of

GOV General Services | 1

- BUILDING GREEN BUYING GREEN WORKING GREEN

MALLARD CONSTRUCTION INC - #1748928 ‘

Supplier Profile

MALLARD CONSTRUCTION INC
MALLARD CONSTRUCTION INC

Legal Business Name
Doing Business As

Address 1762 N. NEVILLE ST Phone

ORANGE, CA 92865 FAX

Email

Construction
Non-Manufacturer

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Ne

Business Types

Service Areas

Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San

Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Cla
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trigig ]

Tuolumne, Ventura, Yolo, Yuba,

Highway Safety Road Signs Stripping Road Signs Road Sign Structures
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Bel
Waterproofing ‘

Keywords

Construction License Types B - General Building Contractor
C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement I1
C-39 - Roofing [
D-06 - Concrete Related Services i
D-38 - Sand and Water Blasting !

D-42 - Sign Installation
D-64 - Non-specialized
Classifications 721410 - Highway and road construction services
Active Certifications
TYPE STATUS FROM
SB Approved Nov4, 2013 ].
DVBE Approved Nov4, 2013 N
Certification History
TYPE STATUS FROM
DVBE Expired Dec 18, 2012 De¢

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=1756683
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b ECONd Bidder

Construction
Company, Inc.

April 4, 2016

MSC 43

Office Engineer

Department of Transportation
1727 40" Street

Sacramento, CA 95816-7005

Attention: Irene
Office Engineer

RE: DVBE Submittal
CalTrans Contract 06- 0%)04

Irene,

Please find attached, the completed DVBE form for the above mentioned project which bid on March
30, 2016.

Should you have any further questions, comments or concerns, please feel free to contact me.
Sincerely,

Beador Construction Company, Inc.

David 7 Beadar

David A. Beador
President

26320 Lester Circle Corona, CA 92883 (951) 674-7352 e (951) 674-7495 Fax e License #720483
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